
Irvin L. Young 
Memorial Library

Request for Qualifications 





February 24, 2020              
                    
Stacey Lunsford, Director
Irvin L Young Memorial Library
431 W Center Street
Whitewater, WI 53190

Re: Request for Qualifications     
 
Dear Stacey and Members of the Selection Committee;               
                    
Thank you for this opportunity to present our credentials for your project. I have devoted my professional life to the design of public libraries and lead the Library Design 
Team at StudioGC. I am pleased to present you with an accomplished project team that has designed great libraries for more than 20 years. 

I have been involved with libraries in many of capacities; Architect, Library Association Board Member, library construction grant reviewer and author of Designing Better 
Libraries. My experience as president of a successful Public Library led me to rethink how libraries are planned and to reevaluate how we measure library success. These 
experiences have informed our planning process and contribute to the unique approach taken by the StudioGC Library Team. 

We bring an unparalleled degree of experience with your building and an understanding of your project to the table and can hit the ground running with respect to the 
project that you are envisioning. During our previous work with you we have already assembled most of the background information that is required to begin work. This 
will allow us to work to a tighter schedule as well as reduce the professional fees for work done to date that remains applicable to the project.

We are a nimble, technologically adept team that is rewriting the book on library design. We incorporate social trends and library operational metrics into our design 
process to provide a holistic service that no other library designers can offer. We promise you a superior design and excellent, proactive customer service. 

I remain at your service and am happy to address any questions or concerns that you may have.

Sincerely;                   
                    
                    
                    
                    
Rick McCarthy, AIA, NCARB, LEED-AP
Library Team Leader

StudioGC, Inc. • 223 W. Jackson Boulevard • Suite 1200 • Chicago • Illinois • 60606
PH • 312.253.3400 FX • 312.253.3401 • www.studiogc.com • r.mccarthy@studiogc.com





CONTENTS

Team
/Firm

 Identification7

Qualifications

21

Project Understanding/
Approach

35





Irvin L Young Memorial Library 7

Firm Name:
StudioGC, Inc.

Firm Location:
223 West Jackson Blvd. 
Suite 1200
Chicago, IL 60606
Tel: 312.253.3400
Fax: 312.253.3401
Web: www.StudioGC.com

Main Contact:
Rick McCarthy, AIA, LEED-AP 
Library Team Leader
r.mccarthy@studiogc.com
Cell: 224-523-6661

Year Established:
1992

Type of Organization/
Ownership:
S Corporation

History
Established in 1992, StudioGC Architects, Inc. is a full service Chicago-based architectural firm serving public and 
private sector markets throughout the Midwest. StudioGC is widely recognized for its industry-leading position in 
the use of 3-D Building Information Modeling. StudioGC is known for creative design solutions, technical excellence 
and rapid response. We utilize a hands-on approach to project development and provide an unmatched level of 
client service and professional commitment.         
              
Approach
Our approach emphasizes involvement, communication and consensus. We facilitate community forums to engage 
stakeholders and learn about the communities we serve. Our personal, hands-on process produces engaged clients 
and positive results.

Commitment to the Public Sector
The firm has assembled a team of public library specialists that have personally been involved with over 100 
library clients. Additionally, our two Library Practice Leaders have a combined record of nearly 30 years as 
elected public trustees, including a combined record of 18 years of board presidency. StudioGC is committed to 
serving the public library community. We believe that libraries change lives.

Professional Affiliations:
American Institute of Architecture
Illinois Library Association 
U.S. Green Building Council

Size of Firm:
34 Employees
19 Architectural Staff    
9 Licensed Architects   
2 Interior Designers
1 Specifications Architect
3 Administrative Staff 

Team/Firm Identification
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Work Experience
For the past 27 years StudioGC has been serving a wide variety of public and private sector markets including 
the following:

    Libraries   K-12 Education
    Parks and Recreation Financial Institutions
    Higher Education Commercial & Retail
    Healthcare  Laboratory / Industrial
    Municipal  
              
              
              
Sustainability
We are aligned with the U.S. Green Building Council’s Leadership in Energy and Environmental Design (LEED) 
system. Over 75% of our staff are LEED accredited professionals. 

Previous Names of Firm:
Gilfillan & Witt

1992-1995
Gilfillan Callahan Architects

1995-2007
Gilfillan Callahan Nelson Architects

2007-2009
StudioGC, Inc

2007-present 

Geographical Area of Operations:

Illinois
California 
Indiana
Michigan
Minnesota
New Jersey
Ohio
Pennsylvania
Wisconsin
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Services Provided:
Library Architecture   
Interior Design/ FF&E Procurement 
Library Planning      
Health & Life Safety Amendments, 
 Surveys, & Assessments
ADA Compliance
Facility Audits
Long-Range Facility Plans
Pre-Design/Programming
Full Service A/E Design
Educational Planning
Facility Master Planning
Space Utilization
Cost Estimation
Building Information Modeling
Campaign/Fundraising Assistance
Construction Documents/
Construction Administration
Construction Observation

Services Provided through Consultant 
Engagement:
Structural Engineering
MEPFP Engineering
Civil Engineering
Theatre Design
Point Cloud Laser Scanning

StudioGC’s Library Team’s Statement of Philosophy:       
            
We Believe
That libraries are not about things – they are about community

We work with our clients to create libraries that will: 
Build community by bringing people together 
Embrace change and cultural diversity
Generate opportunities for learning and creativity
Partner with schools 
Promote discovery 
Support new experiences and new technology
Use space, color, materials and light to create a joyful experience for staff and customers alike 
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Firm Name:
IMEG Civil Engineering Firm  
    

Firm Location:
1800 Deming Way
Suite 200
Middleton, WI 53562
Tel: 608.223.9600
Web: http://www.imegcorp.com

Main Contact:
Kris Cotharn, PE, LEED AP
Client Executive
Kris.A.Cotharn@imegcorp.com

With a history that dates back 100 years, IMEG grew from several firms coming together under one uniting 
vision: people-centered engineering. As a national engineering and design consulting company we’ve 
intentionally localized our focus to serve carefully chosen regions and markets, allowing us to put relationships 
and communities first, without sacrificing expertise.

Our specialties are high-performing building systems, infrastructure, program management and construction-
related services, but our secret to success is found in our deep bench of nearly 1,300 team members and 
challenging ourselves to be thought leaders in the A/E/C industry.

As places to gather, study, and explore, libraries serve as engaging centers in which people of all ages 
can connect through lifelong learning. In many ways, public libraries today represent the crossroads of 
communities, offering opportunities to attend special events, take classes, and meet with friends and 
neighbors. Academic library designs embrace campus culture while responding diligently to academic 
program needs. IMEG’s library specialists understand how to create dynamic, flexible, and inspiring libraries
that are also sustainable, easy to maintain, and cost-efficient.

Facilities
• New Construction
• Renovations
• Historic Renovations
• Contemporary Spaces
• Community Spaces    
Market Facts
• Top 5 Cultural Sector Engineering Firm
• Over 100 library projects

Services    
• Structural
• Mechanical
• Electrical
• Plumbing
• Fire Protection
• Technology
• Civil
• Survey
• Security
• Acoustics
• Architectural Lighting
• Bridge Engineering
• Commissioning

• Construction Support Services
• Energy Modeling
• Medical Equipment Planning
• Process Engineering
• Utility Infrastructure
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Public Library Client List 

Alamo Library, San Antonio, TX
Albany County, Laramie, WY
Algonquin Area Public Library, Algonquin, IL
Aliso Viejo Public Library
Arlington Public Library, Arlington, TX
Apple Valley Library, Apple Valley, CA
Basalt Public Library, Basalt, CO
Batavia Public Library, Batavia, IL
Bear Valley Library, Denver, CO
Bettendorf Public Library, Bettendorf, IA
Big Horn County, Basin, WY
Bonfils-Stanton Library, Denver, CO
Broadview Public Library, Broadview, IL
Byron Public Library, Byron, IL
Carmel Clay Public Library, Carmel, IN
Carnegie-Stout Public Library, Dubuque, IA
Charleston Public Library, Charleston, IL
City of Azusa, Azusa, CA
City of Commerce, CA
City of Long Beach, CA
City of Los Angeles, CA
City of Madison, Madison, WI
City of Montclair Library, Montclair, CA
City of Monrovia, CA
City of Palm Desert, CA
City of Redlands, CA
City of Riverside, CA
City of San Jose, CA
City of Thousand Palms, CA
City of Topanga, Topanga, CA
City of Washington, Washington, IL
Clinton Public Library, Clinton, IA
Clive Public Library, Clive, IA

Colorado History Museum, Denver, CO
County of Riverside, Perris, CA
Davenport Public Library, Davenport, IA
DeKalb Public Library, DeKalb, IL
Denver Central Public Library, Denver, CO
Delta County Library, Hotchkiss, CO
Des Moines Public Library, Des Moines, IA
Elmhurst Public Library, Elmhurst, IL
Edenvale Branch Library, San Jose, CA
Encino – Tarzana Branch Library, Tarzana, CA
Evanston Public Library, Evanston, IL
Flint Public Library, Flint, MI
Flossmoor Public Library, Flossmoor, IL
Fountaindale Public Library, Bolingbrook, IL
Garner Public Library, Garner, IA
Geneseo Public Library, Geneseo, IL
Glenwood-Lynwood Public Library, Glenwood, IL
Grapevine Public Library, Grapevine, TX
Hayner Public Library, Alton, IL
Idaho Springs Public Library, Idaho Springs, CO
Itasca Community Library, Itasca, IL
Jefferson County Library, Lakewood, CO
Johnson County Public Library, Trafalgar, IN
Johnson County Public Library, Franklin, IN
Keokuk Public Library, Keokuk, IA
Kirkwood Public Library, Kirkwood, MO
L. E. Phillips Memorial Public Library, Eau Claire, WI
LaGrange Public Library, La Grange, IL
Lamar Library, Lamar, CO
Laramie County Library, Cheyenne, WY
LeClaire Public Library, LeClaire, IA
Lisle Public Library, Lisle, IL
Little Tokyo Branch Library, Los Angeles, CA



Team/Firm Identification

Irvin L Young Memorial Library12

Livingston Public Library, Livingston, NJ    
Long Beach Library, Mark Twain Branch, Long Beach, CA
Maricopa County, AZ
Markham Public Library, Markham, IL
Marshalltown Public Library, Marshalltown, IA
Martin Luther King Jr. Library & Municipal Services 
Center,
Aurora, CO
Mead Valley Library, Riverside, CA
Moline Public Library, Moline, IL
Montrose Library, Montrose, CO
Mt. Morris Library, Mount Morris, IL
Mukwonago Community Library, Mukwonago, WI
Musser Public Library, Muscatine, IA
New Lenox Public Library, New Lenox, IL
Northern Door Public Library, Sister Bay, WI
Old Dallas Library, Dallas, TX
Orange County Public Libraries, CA
Orland Park Public Library, Orland Park, IL
Parachute Branch Library, Parachute, CO
Pine Bluffs Library, Pine Bluffs, WY
Plainfield Public Library District, Plainfield, IL
Pritzker Military Library, Chicago, IL
Queen Creek Public Library, Queen Creek, AZ
Rangely Library, Rangely, CO
Rock Island Public Library, Rock Island, IL
Rockford Public Library, Rockford, IL
Rosenberg Library, Galveston, TX
Ross Barnum Library Addition, Denver, CO
San Antonio Central Library, San Antonio, TX
Schaumburg Township District Library, Hoffman Estates, 
IL

Scott County Public Library, Eldridge, IA
Sheridan Library Addition, Sheridan, WY
Somonauk Public Library, Somonauk, IL
St. Charles Public Library, St. Charles, IL
St. Louis County Library, St. Louis County, MO
Traer Public Library, Traer, IA
Val Verde County Library, Del Rio, TX
Villa Park Public Library, Villa Park, IL
Warren-Newport Public Library, Gurnee, IL
Waukee Public Library, Waukee, IA
Waunakee Public Library, Waunakee, WI
Westminster Public Library, Westminster, CO
Wheaton Public Library, Wheaton, IL
Wilton Public Library, Wilton, IA
Winterset Public Library, Winterset, IA
Yorkville Public Library, Yorkville, IL
Yucaipa Central Library, Yucaipa, CA
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Your Team

Darren Schretter
Project Manager

Rick McCarthy
Library Team Leader, Lead Architect

Lee Purcell
Design Director

Stacey Paul
Interior Designer

Erika Laux
Project Architect

Patrick Callahan
Project Executive, Team Management

StudioGC
Architectural Support

IMEG
MEP Engineering Support



Team/Firm Identification

Irvin L Young Memorial Library14

Publications & Speaking Engagements 

Patrick Callahan is co-founder of StudioGC, Inc. Pat offers 24 years of experience in public architecture and 
pushes the boundaries of virtual design technology and 3-D computer modeling software to continually improve 
the quality of StudioGC’s designs. Pat is responsible for leading the firm’s Building Information Modeling initiatives 
and staff training. Pat is an excellent listener as well as a creative problem solver. Focused, respected and hard-
working, Patrick spends his free time as President of the Batavia Park District. 

Relevant Project Experience 

Geneva Public Library   
Geneva, IL | Partner in Charge   
     
Fossil Ridge Public Library   
Braidwood, IL | Partner in Charge   
     
Brookfield Public Library   
Brookfield, IL | Partner in Charge 

Woodridge Public Library 
Woodridge, IL | Partner in Charge

Thomas Ford Memorial Library  
Western Springs, IL | Partner in Charge

Green Hills Public Library  
Palos Hills, IL | Partner in Charge

Cook Memorial Public Library  
Libertyville, IL | Partner in Charge

Oak Lawn Public Library 
Oak Lawn, IL | Partner in Charge

Evergreen Park Public Library 
Evergreen Park, IL | Partner in Charge

Roselle Public Library 
Roselle, IL | Partner in Charge  
    
Warren-Newport Public Library 
Gurnee, IL | Partner in Charge   
     

Berwyn Public Library 
Berwyn, IL | Partner in Charge

Batavia Public Library 
Batavia, IL | Partner in Charge

Irvin L. Young Memorial Library 
Whitewater, WI | Partner in Charge

West Chicago Public Library 
West Chicago, IL | Partner in Charge

Wheaton Public Library 
Wheaton, IL | Partner in Charge

Lake Villa District Library 
Lake Villa, IL | Partner in Charge

Watertown Public Library 
Watertown, WI | Partner in Charge

Gail Borden Library-South Elgin Branch  
South Elgin, IL | Partner in Charge

La Grange Public Library 
La Grange, IL | Partner in Charge

Morton Grove Public Library 
Morton Grove, IL | Partner in Charge

Patrick Callahan, AIA, LEED-AP

Partner In Charge

Presenter, American General 
Contractors Association - 
“Building Information Modeling: 
New Approaches to Design and 
Construction”

Presenter, Fox Valley General 
Contractors Association - “Designing 
and Construction with Building 
Information Modeling”

Presenter, Public Building Commission 
- “Think Different: BIM Blink”

Presenter, Illinois Association of 
School Business Officials - “Building 
Information Modeling: Understanding 
Virtually Everything in Your Facility”

Presenter, Illinois Association of 
Park Districts - “Planning Cycle and 
Process for New Capital Projects”

Presenter, Illinois Community College 
Board - “Leveraging BIM in Design & 
Construction for Capital Projects” 
   
Presenter, Facilities Professionals 
Conference - “Making Sustainable 
Solutions Part of Your Capital Projects 
Conversation”

Professional Affiliations:
American Institute of Architects
Illinois Association of School Board Officials 
Illinois Association of Park Districts   
LEED Accredited Professional
NCARB
US Green Building Council   
Accredited Learning Environments Planner

Registration:
Registered Architect: IL, WI, D of C, IN, MI, MD, 
NY, OH, PA

Education:
Chicago Management Institute, University of 
Chicago, 2011 

Master of Architecture, University of Illinois at 
Urbana-Champaign, 1990

Bachelor of Science in Architectural Studies,
University of Illinois at Urbana-Champaign, 1988

Period of Service with the Firm:
1992 - Present, Co-Founder
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Rick has devoted his architectural career to the design of library facilities and leads StudioGC’s Library 
Team. He is the author of “Designing Better Libraries” and “Managing Your Library Construction Project” 
and has spoken about the art and science of library design at meetings of the Public Library Association, 
the American Library Association, and many local library associations. Under his leadership as President of 
the Board of Trustees of Gail Borden Library, Gail Borden won the Institute of Museum and Library Services 
medal that is awarded to the five best libraries in North America. 

Rick also sat on the Construction Grant Committee of the Illinois State Library and is currently on the Illinois 
Library Association Executive Board and was appointed by the Governor to represent Illinois libraries on the 
Illinois Local Government Consolidation Commission. As Senior Designer, Rick will be responsible for the 
development of your project’s design. 

Passionate about libraries, Rick is reinventing the ways in which libraries are planned, programmed and 
designed. He is redefining the ways that we think about libraries and how they serve their communities to 
ensure that libraries remain relevant as institutions. Lastly, Rick is known for his engaging and informative 
public presentations that build support for your project and to educate the public about what 21st century 
libraries can offer. 

Fossil Ridge Public Library  
Braidwood, IL | Project Designer

Gail Borden Public Library District  
South Elgin, IL | Project Designer
Geneva Public Library District 
Geneva, IL | Project Designer   
     
Grayslake Area Public Library District 
Grayslake, IL | Project Designer

Irvin L. Young Memorial Library
Whitewater, WI | Project Designer
    
La Grange Park Public Library
La Grange Park, IL | Project Designer  
     
Lake Villa District Library
Lake Villa, IL | Project Designer   

Relevant Project Experience 
Watertown Public Library  
Watertown, WI | Project Designer 

Friday Memorial Library  
New Richmond, WI | Project Designer

Addison Public Library  
Addison, IL | Project Designer

Batavia Public Library   
Batavia, IL | Project Designer

Berwyn Public Library   
Berwyn, IL | Project Designer 

Brookfield Public Library   
Brookfield, IL | Project Designer

Dolton Public Library District  
Dolton, IL | Project Designer 

Lansing Public Library
Lansing, IL| Project Designer   
    
Normal Public Library
Normal, IL | Project Designer

Park Ridge Public Library
Park Ridge, IL | Project Designer  
     
Riverside Public Library  
Riverside, IL | Project Designer

Stickney-Forest View Public Library District
Berwyn, IL | Project Designer
    
West Chicago Public Library
West Chicago, IL | Project Designer

Rick McCarthy, AIA, LEED-AP

Library Studio Director

Professional Affiliations:
National Council of Architectural Registration 
Boards 
American Institute of Architects Illinois Library 
Association 
American Library Association
Public Library Association
Illinois Library Association
LEED Accredited Professional

Registration:
Master of Architecture University of Illinois at 
Urbana-Champaign, 1982   
  
Bachelor of Science in Architectural Studies 
University of Illinois at Urbana-Champaign, 
1980

Period of Service with the Firm:
2013 - Present
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Darren has spent fifteen years working on diverse community and municipal projects with a special focus on 
public libraries. As a creative leader with a positive team approach, he establishes strong relationships with 
his clients. His attention to detail, organizational skills, work ethic and drives makes him well suited to manage 
challenging projects from conception to completion. 

Darren’s management style focuses on listening, communication and execution. He understands how to keep 
complex projects manageable and on track. 

Darren Schretter, CDT

Project Manager, StudioGC

*Project completed prior to joining 

StudioGC

Glencoe Public Library  
Glencoe, IL | Project Manager 

*White Oak Library District  
Lockport Branch
Lockport, IL | Project Manager
   
*White Oak Library District  
Romeoville Branch
Romeoville, IL | Project Manager

*White Oak Library District  
Crest Hill Branch
Lockport, IL | Project Manager

*Genoa Public Library District
Genoa, IL | Project Manager

Lansing Public Library
Lansing, IL | Project Manager 
 
*Peoria Public Library  
Main Branch
Peoria, IL | Project Manager  
    

Relevant Project Experience  
Irvin L. Young Memorial Library 
Whitewater, WI | Project Manager   
    
Watertown Public Library  
Watertown, WI | Project Manager   
     
West Chicago Public Library 
West Chicago, IL | Project Manager   
     

Antioch Public Library District  
Antioch, IL | Project Manager    
    

Stickney-Forest View Public Library District 
Berwyn, IL | Project Manager

     
Lake Villa District Library
Lake Villa, IL | Project Manager 
 
Normal Public Library
Normal, IL | Project Manager   
    
Hudson Area Public Library  
Hudson, IL | Project Manager 

*Peoria Public Library  
North Branch   
Peoria, IL | Project Manager 
 
*Peoria Public Library  
Lincoln Branch
Peoria, IL | Project Manager 
   
*Glenwood-Lynwood Public 
Library 
Lynwood, IL | Project Manager

Berwyn Public Library 
Berwyn, IL | Project Manager

Riverside Public Library 
Riverside, IL | Project Manager

*Community Library 
Twin Lakes, WI | Project Manager

Professional Affiliations:
The Construction Specifications Institute,
Construction Documents Technology (CDT)

Education:
Master of Architecture 
University of Illinois at Urbana-Champaign, 
2000

Bachelor of Science in Architectural Studies 
University of Illinois at Urbana-Champaign, 
1998    
 
Period of Service with the Firm:
2013 - Present
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Erika combines a passion for community-based design with technical knowledge of BIM software to produce 
beautiful and truly functional spaces. During her Master of Architecture program, she focused on defining the 
components necessary for a nurturing and thriving community, which she now applies for the wellbeing of K-12 
students. 

Her organizational skills, attention to detail, and work ethic provide quality construction documentation as well 
as construction administration services. From conception to completion, Erika sees that each project is well 
coordinated.
 

Erika Laux, LEED Green Associate   
Associate / BIM Specialist 

Relevant Project Experience:  
Watertown Public Library  
Watertown, WI | Project Architect  
    
Hodgkins Public Library   
Hodgkins, IL | Project Architect   
     
Wood Dale Library   
Wood Dale, IL | Project Architect 
    
Vernon Area Public Library  
Lincolnshire, IL | Project Architect  
    
Queen Bee School District 16 
Glendale Heights, IL | Project Architect 
    
Niles Township High School District 219 
Skokie, IL | Project Architect
     
Evanston Township High School 
District 202  
Evanston, IL | Project Architect   

Professional Affiliations:
LEED Green Associate
Olynthius Alumni Association President, Alpha 
Rho Chi 
     
Education:
Master of Architecture, University of North 
Carolina, Charlotte, 2017  
 
Bachelor of Science, University of Maryland, 
College Park, 2015

Period of Service with the Firm:
2019 - Present

Community Consolidated School District 
54      
Schaumburg, IL | Project Architect  
    
Maywood-Melrose Park-Broadview 
School District 89    
Melrose Park, IL | Project Architect  
     
Bellwood School District 88 
Bellwood, IL | Project Architect 
    
Lincolnwood School District 74
Lincolnwood, IL | Project Architect  
     
Midlothian Park District
Midlothian, IL | Project Architect  
    
Palos Heights School District 128 
Palos Heights, IL | Project Architect  
    
    

West Aurora School District 129 
Aurora, IL | Project Architect 
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Professional Affiliations:
LEED AP
NCIDQ

Registrations:
Licensed Interior Designer, Washington DC 
     
Education:
Master of Arts, Interior Design
Savannah College of Art & Design, 2013

Bachelor of Interior Architecture
Kansas State University, 2000

Period of Service with the Firm:
2019 - Present

Stacey Paul, NCIDQ, LEED AP

Interior Designer

Stacey is an interior designer with twenty years of experience designing healing, learning, and community 
environments. At StudioGC, Stacey excels in delivering creative solutions for demanding spaces using her in-
depth knowledge of furniture, finishes, and lighting.

Relevant Project Experience: 
Watertown Public Library
Watertown, WI | Interior Design  
    
Niles Township High School District 219 
Skokie, IL | Interior Design   
     

Park Ridge-Niles School District 64 

Park Ridge, IL | Interior Design  

     
Midlothian Park District
Midlothian, IL | Interior Design  
     
Riverside Public Library
Riverside, IL | Interior Design   
     
Prairie Trails Public Library
Burbank, IL | Interior Design  

*Waukesha County Airport Terminal 
Waukesha, IL | Interior Design / Project 
Manager   

*Capitol Caring Hospice/Greenbelt/MD
Learning Tree   
Herndon, VA | Interior Design / Project 
Manager    
 
*Aperion Care    
Multiple Locations in IL & IN |  Interior 
Design     
 
*One Loudoun/Loudon, VA
Holy Cross Hospital   
Multiple locations in MD | Interior Design 
/ Project Manager   
 
*Virginia Heart/Fairfax, VA
Georgetown University Hospital  
Olney, MD | Interior Design   
 
*US Navy (NAVFAC Washington)
Quantico, VA | Interior Design

*Project completed prior to joining StudioGC, Inc.



Irvin L Young Memorial Library 19

Design is at the core of Lee Purcell’s being. He is always asking “why” and “what if” in his pursuit of design 
excellence. Design is the verse that makes Lee’s heart sing.

As StudioGC Design Director Lee seeks opportunities to apply his wide-ranging experience. Lee has 
experience in design, construction document development and the building trades. Lee deftly faces the 
demands of architectural design armed with his diverse experience. He imaginatively manipulates program 
requirements, building materials and methods of construction. Every day, Lee improves outcomes through 
innovative and insightful design.

Lee is a consensus builder and collaborator. His comprehensive approach to design is focused and deliberate. 
He employs an inclusive team approach that guarantees the best possible outcome. Great design isn’t often 
the invention of an individual. Great design is a coordinated effort that draws upon the stakeholder’s collective 
intelligence. Lee leverages good design to inform StudioGC’s work throughout a project’s life cycle. 

Before joining StudioGC, Lee was a design consultant at the P2 Collaborative. There, he collaborated with 
community groups, artists, educators and designers.

Lee Purcell, AIA, LEED BD+C

Design Director

Relevant Project Experience:
Evanston Township High School District 202 
Evanston, IL | Design  
 
Niles Township High School District 219 
Skokie, IL | Design   
 
Community Consolidated School 
District 54  
Schaumburg, IL | Design

Chicago Ridge School District 127.5 
Chicago Ridge, IL | Design

La Grange Public Library  
La Grange, IL | Design  
    
Geneva Public Library
Geneva, IL | Design

*Indian Western Golf Association 
Headquarters Building Addition 
Golf, Illinois | Architect

*Merit Homes Single Family Residences 
Chicagoland, Illinois | Architect

*12 Oaks Mall Renovation and Addition
Novi, Michigan | Architect   
    
*City of Southfield Public Library
Southfield, Michigan | Bricklayer  
    
*Sashabaw Middle School Classroom 
Addition
Village of Clarkston, Michigan | Bricklayer  
    

  
StudioGC
Chicago, IL | Design

Argonne National Laboratory 
Lemont, IL | Design    
    
*P2 Collaborative 
Michigan City, Indiana | Design Collaborator

*Abu Dhabi International Airport Bus Gates 
Building  
Abu Dhabi, UAE | Architect 

*Qatar Airways Aircraft Maintenance Facility 
Doha, Qatar | Architect

*Saudia Aerospace Engineering Industries 
Jet Propulsion Center 
Jeddah, Saudi Arabia | Architect
 

*Project completed prior to joining StudioGC

Professional Affiliations:
American Institute of Architects
LEED Accredited Professional BD+C

Registration:
Registered Architect: MI

Education:
Bachelor of Architectural, University of Illinois 
at Detroit, 1987

Period of Service with the Firm:
2017 - Present
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Kris Cotharn, P.E. LEED AP
Client Executive

Kris, the Client Executive of the Madison office, serves as Principal-in-Charge on projects. She is well-versed 
in leading multi-discipline teams, identifying system options, and coordinating construction budgets. As a 
licensed professional engineer, Kris is experienced in fire protection, heating, ventilation, air conditioning 
(HVAC), piping, heat recovery, humidification, and special environmental plumbing systems. She is also 
adept at facility assessments, feasibility studies, cost estimating, systems comparisons, life-cycle costing, 
and energy analysis. As a LEED AP, Kris has led the sustainable efforts for projects, identifying energy 
savings opportunities. She specializes in mechanical design for higher education, K-12 and public facilities 
including numerous State of Wisconsin Division of Facilities Development (DFD) projects.

Wisconsin Department of Administration, Madison, WI

• Master Plan for $35 Million New Data Center and Office 
Building for Division of Enterprise Technology

University of Wisconsin, Oshkosh, WI

• 40,000-sf New Alumni Welcome and Conference Center - 
LEED Gold: $10.5M

Relevant Project Experience   
Waunakee Public Library, Waunakee, WI

• 30,000-sf New Library: $9M

Madison Public Library, Madison, WI

• 20,000-sf Pinney Neighborhood Library Renovation: $5M

Mukwonago Community Library, Mukwonago, WI

• 15,000-sf Library Expansion: $4M

Southwest Technical College, Fennimore, WI

• 13,000-sf Building 300 Library Renovation: $800K

Tomah VA Medical Center, Tomah, WI

• 4,750-sf Library and Conference Room Renovation: 
$620K

City of Madison, Madison WI

• Warner Park Community Center Addition Study: $2M

• Public Library Maintenance & Support Center Remodel: 
$1.5M

• Ballroom and Meeting Space Study

Lussier Community Education Center, Madison, WI

• 12,400-sf New Community Center with Geothermal: $2M

Concordia University, Mequon, WI

• 40,000-sf New Academic Building, Including Flexible 
Maker Spaces: $10M

Professional Affiliations/Accreditations:
LEED Accredited Professional 2006
ASHRAE
American Society of Plumbing Engineers  
 
Registrations:
Professional Engineer 1997
Wisconsin, Illinois, Minnesota, Maine  
     
Education:
Kansas State University BS Architectural
Engineering 1991     
 
Years of Experience:   
27 Total, 23 with IMEG
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Qualifications

Size:
7,123 SF  Total
6,273 SF Renovated
850 SF New   
 
Cost:
Pre-Bid Estimate: $977,718
Contract Award Amount: $871,144
Final Cost: $873,715 
  
Completion Date:   
May 2019   
    
Reference:
Jeannie Dilger
Former Director
La Grange Public Library
10 West Cossitt Avenue
La Grange, IL 60525
T: (708) 215 3200   
 
Architect | Principal-in-Charge:
Craig Meadows | Pat Callahan

The StudioGC team worked with La Grange Public Library to address a major dilemma they were facing. The building 

had a great presence on the street but when you came through the oversized vestibule you were presented with dark, 

uninviting spaces, with significant wayfinding issues. Patrons often commented on the ambience of the Library resembling 

an office building. The Library and its community wanted a space that was more inviting and practical.

StudioGC reconfigured the plan, capturing 850 square feet of underutilized exterior space, which was under the second 

floor, to transform the lobby and children’s area into an exciting, transparent, and light filled space. The new spaces within 

the lobby allow for Patrons to hang out, read a book, catch up with their friend, or play with their kids in the new and 

updated children’s space. 

La Grange Public Library          
La Grange, Illinois
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Dolton Public Library           

Dolton, Illinois

Dolton’s library hadn’t been updated in nearly 30 years and was in great need of a refresh. The interior had 
become dated and lacked 21st century library amenities. The District saved for years to upgrade its facility and 
asked StudioGC to create an exuberant space for the community; an uplifting environment full of color and 
light. The children’s library celebrates Dolton’s historic ties to the railroad. 

The SGC Library Team worked within the constraints of a tight budget to give the library a complete facelift. 
Careful attention to construction costs and strategic adjustments to project scope allowed us to bring in the 
project within budget.

Library users were delighted when the revamped library opened in spring 2019. We were proud to have had 
the opportunity to bring Dolton this much-needed center of community.

The Dolton Library remodeling project is a story of transformation. The adjacent before and after images 
show the extent to which the StudioGC Library Team helped the library district to reinvent itself and offer the 
community a 21st Century library experience. 

Size:
24,000 SF Addition   
 
Cost:
Pre-Bid Estimate: $2,344,147
Contract Award Amount: $1,311,906
Final Cost: $1,991,091   
 
Completion Date:   
April 2019    
     
Reference:
Lisa Mwesigwa
Business Manager
Dolton Public Library District
14037 Lincoln Avenue
Dolton, IL 60419
T: 773-678-4024 

Architect | Manger | Principal-in-Charge:
Rick McCarthy | Athi Toufexis | Pat Callahan
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In the 20-plus years since the last building upgrade in 1989, the Fossil Ridge Public Library served the 
community well with a range of library services. By 2015, it was time for a refresh and a re-think. When Rich 
Ashley came on board as Library Director, he made modernizing the library priority and built support for a 
project among the trustees. 

Fossil Ridge Public Library District hired StudioGC to help them identify their needs and examine the potential 
of the existing library building. Working with the Library Board and staff, StudioGC recommended a general 
refresh, opening up the interior to improve sight lines, expanding children’s services and providing a defined 
teen area. We worked with the Library to establish collection weeding targets to open up the space and to 
select furnishings and finishes that energize the interior and appeal to a wide range of ages and backgrounds.

The new library plan is centered around a flexible social space where customers enjoy reading new books, 
conversation and coffee. StudioGC specified wheeled furnishing for the social area to enable it to quickly be 
modified for functions and events. The newly revitalized Fossil Ridge Public Library opened to great acclaim 
in January 2017 and has truly become a community center; the StudioGC Library Team is honored to have 
played a part in this transformation.

Fossil Ridge Public Library
Braidwood, Illinois

Size:
16,000 SF Renovation/Addition  
 
Cost:
Pre-Bid Estimate: $1,750,000
Contract Award Amount: $1,610,500
Final Cost: $1,640,900    
Cost Per Sq. Ft: $100

Completion Date:   
January 2017     
     
Reference:
Rich Ashley
Director
Fossil Ridge Public Library
386 W Kennedy Road
Braidwood, IL
T: (815) 458-2187

Architect | Principal-in-Charge:
Rick McCarthy | Pat Callahan
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StudioGC’s new library for the Lake Villa Public Library District began construction summer 2017. The library’s 
building program was done by an outside consultant and was prepared in a traditional library-planning manner. 
By looking at the client’s goals and applying our new approaches the StudioGC library team was able to work 
with library staff and trustees to meet their service and design goals in a library that is 67,000 square feet 
rather than the 80,000 square feet suggested in the building program, saving the district over $6,000,000. 

The design emphasizes flexibility, efficiency, views to the adjacent lake and maximum use of natural light. The 
library opened its doors in August and has received overwhelmingly positive reviews. The Lake Villa District 
Library sets a new standard for what 21st-century libraries can be.

Lake Villa District Library
Lake Villa, Illinois

Size:
New Building: 67,000 sf   
 
Cost:
Pre-Bid Estimate: $18,823,338
Contract Award Amount: $18,228,400
Final Cost: $18,485,137   
 
Completion Date:    
August 2019     
     
Reference:
Andy Lentine
Director
Lake Villa District Library
1001 E. Grand Avenue
Lake Villa, IL 60046
T: (847) 245 5100    
 
Architect | Manger | Principal-in-Charge:
Rick McCarthy | Darren Schretter | Pat Callahan



Irvin L Young Memorial Library 27



Qualifications

Irvin L Young Memorial Library28

The StudioGC Library Team worked with the Stickney-Forest View Public Library District to completely 
revitalize their existing 1960’s era library building, transforming it into a true 21st-century library space. The 
reimagined library includes space for social gatherings, small group meeting rooms and a large flat screen 
display area optimized for movies and events.

Our team worked with the library to determine appropriate collection sizes, streamlined staff service points, 
added sound control and completely redesigned the library plan. We also designed an exterior shading system 
for the original south-facing windows to wash the interior with reflected natural light and eliminate overheating 
that had plagued the library since its construction.

The library reopened in summer 2017 and was immediately embraced by the community. It is a true success 
story that demonstrates the StudioGC Library Team’s ability to transform a dated space into a winning library.

Stickney-Forest View Public Library District    

Stickney, Illinois

Size:
16,300 SF Renovation   
 
Cost:
Pre-Bid Estimate: $1,450,000
Contract Award Amount: $1,396,500
Final Cost: $1,417,000   
Cost Per Sq. Ft: $87.00

Completion Date:   
June 2017     
     
Reference:
Heather Shlah
Director
Stickney-Forest View Public Library District
6800 43rd Street
Stickney, IL 60402
T: (708) 749-1050    
 
Architect | Manger | Principal-in-Charge:
Rick McCarthy | Darren Schretter | Pat Callahan
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The Gail Borden Public Library District had long searched for a way to provide better library service for the 
South Elgin portion of the District’s service area and selected StudioGC to create a branch library in an 
unfinished storefront space.

StudioGC’s design features ample natural light, lively colors and a flexible interior arrangement that provides 
high-tech library service and meeting space that was critically needed in South Elgin. The branch utilizes self-
service technology and mobile computing to maximize the efficiency and provide the maximum amount of 
service within a compact footprint. 

The South Elgin branch opened to great acclaim in summer 2016 and is receiving rave reviews from the 
community.

Gail Borden Public Library District - South Elgin Branch
South Elgin, Illinois

Size:
4,200 SF Build-Out   
 
Cost:
Pre-Bid Estimate: $620,000
Contract Award Amount: $619,375
Final Cost: $603,842   
 
Completion Date:   
July 2016     
     
Reference:
Carole Medal  | Director
Gail Borden Public Library District
270 N. Grove Ave. | Elgin, IL 60120
T: (847) 742-2411

Architect | Manger | Principal-in-Charge:
Rick McCarthy | Elizabeth Veatch | Pat Callahan
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Cost Estimating

StudioGC has excelled in controlling cost through construction. With 25+ years of experience with library 
projects we understand what library buildings cost. We begin with a clear understanding of the project scope 
and identifying and tracking all hard and soft costs that make up the project budget. Based on our experience, 
by the time we are in the programming phase we will have a good idea if the project is aligned with your cost 
expectations. If there is a discrepancy, we will bring it to the fore and sit down with you to discuss the options. 
If required, we will work with you to adjust the program as required to bring the project cost in line.   
             
The second part of cost control is developing clear and concise drawings in which the contractor uses to 
develop their bid price. After the bids are received, our company provides a weekly site visit throughout the 
course of construction. During this visit our staff discusses the work with the contractor’s team and observes 
that the work is progressing per the documents. Working together, unforeseen conditions and questions can 
be assessed and answered quickly in the field. Being proactive in identifying issues is an important practice to 
avoid delay in the work and additional cost. Our library project sheets show the contract cost and the final cost 
at the end of the project. Our estimates average within approximately 2.5% of the final cost. 

When we go to bid, we usually carry a 7% contingency and a carefully selected group of alternate bids to 
allow us to respond to any unanticipated conditions we may encounter. 

Effective cost control is a critical part of our service. Almost all of our projects are publicly funded with fixed 
budgets. We understand the need for constant monitoring of project cost.

We typically prepare comprehensive estimates at a number of pre-set points of project development. They 
include;

 • Program Phase conceptual estimate as described above

 • Conceptual Design Estimate when the program is completed

 • Schematic Design phase estimate prepared around 75% of the way into Schematic Design; we   
 prepare this estimate early enough to allow for any design modifications that might be required to   
 keep the budget in line

 • Design Development Phase estimate. At this point we will work with you to establish an appropriate  
 number of alternate bids that will allow us to respond to bidding conditions when the project goes out  
 for pricing.
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 • 50% Construction Document Estimate. As with the Schematic Design Estimate we prepare The CD  
 estimate early enough to allow for any design modifications that might be required to keep the budget  
 in line.

Architectural Fees

We initially base our fees on fee guides that were used by various state governments, typically Wisconsin and 
Illinois, for state projects. These are usually in the form of a percentage of the estimated cost of construction. 
These are then negotiated with the client to address any conditions particular to that project. No fee is 
determined until you understand it and we reach a consensus. 

Services beyond the scope of the AIA contract

We do not anticipate that any services beyond the scope of the AIA contract will be required for your project.

Due to our previous experience with your building and your project we have a significant amount of backup 
material on hand and will be able to offer you a meaningful discount on future architectural fees for work done 
to date. The discount will be based on the amount of previous work that can be applied to this project. We will 
mutually arrive at an appropriate discount during contract negotiations.

Other projects under development

StudioGC has several different design teams. The StudioGC Library Team’s primary current projects are;

Vernon Area Library -   Schematic Design Phase as required to secure funding   
Watertown Public Library - Construction Documents       
New Richmond (WI) Library - Project on hold pending funding      
Antioch Public Library District - Schematic Design Phase as required to secure funding   
Geneva Public Library District - Construction Phase

Other StudioGC design teams are currently working with:

Niles SD 219 Bridges -   Construction Administration      
Lincolnwood SD 74 -  Bidding & Negotiation       
Montessori School -  Construction Documents       
Niles SD 219 Labs -  Construction Administration      
Niles North Addition -  Schematic Design Phase
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Project Understanding/Approach

Why do you want to be chosen?

From StudioGC Library Team Leader Rick McCarthy         
My personal association with the Irvin Young Library extends over nearly a decade. I want to see this project 
through and be a part of giving the residents of Whitewater the library that they deserve. 

The initial project began with a larger scope – and hence a larger price tag. That initial scope was defined by 
Anders Dhalgren’s 2012 space needs summary but may have been an over-reach when compared to local 
resources at that time. My personal goal is to work with you to get the maximum public benefit at a cost 
that the community can accept. The current program of expanded meeting space, smaller meeting rooms, 
children/young adult expansion and expanded maker space address some of the library’s most pressing 
needs - we feel that this is an appropriate project scope. The original project size required an addition to the 
south which was a relatively costly option due to the grade change in that direction. The current scope opens 
up a number of other less costly options. Our team evaluated a number of other potential additions during 
our previous studies and is ready to hit the ground running with options that will be appropriate for the current 
project scope. 

As implied above, lot of the work that my team did over the years is still applicable to the project. We 
understand the challenges posed by the existing building, the grade change across the site, storm water 
drainage, parking, the need to fit into the existing context and a host of other project-specific conditions. 
These are all items that need to be addressed. We can approach this project with an initial level of 
understanding that no other team can offer. As mentioned elsewhere in this response, we can also offer a 
reduction in professional fees to account for background work that has already been completed. At the same 
time, we are happy to take a fresh look at everything and not be limited by any of our previous conceptions of 
architectural expression or earlier solutions. This is your library; our team will listen to you and work with you to 
provide a design that reflects you and the community

What strengths and capabilities do we bring to this project?

• Unmatched understanding of your existing building and site.

• An established record of successful and innovative library addition and remodeling projects.

• Unequalled expertise at helping you involve the public and making your case to local government.

• Expert interior design capabilities that will allow the re-worked portions of the library to look like 21st-century 
spaces while working in harmony with the existing architecture        
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What is the greatest challenge?

We see 2 primary challenges;

• As with many projects – securing funding. No other team can match our ability to help you to work with 
those who will ultimately fund the project be they donors, the public or local government.

• The existing library building and site present a number of architectural challenges ranging from minimal roof 
slopes that are difficult to drain, a site that drops toward the south and inconveniently placed utilities. We are 
intimately familiar with all of these conditions and will provide an affordable and attractive solution that meets 
your goals at the lowest cost.

Techniques and Project Approach

Our planning process is flexible and will be tailored to meet your specific needs. The StudioGC Library Team 
will work with you to schedule internal and/or public events for discussion and collaboration with stakeholders. 
These meetings will promote investigation, challenge preconceptions and identify solutions that are relevant to 
your organization and to the community. 

We begin master planning projects with a series of logical, progressive steps. 

Educate

The rapid rate of change in the industry have left many questioning the place of libraries. We will interactively 
discuss the future of public libraries and review relevant local topics. 

StudioGC excels in fostering effective public and library team involvement; it is a core part of our process 
and we are noted for our engaging and interactive presentations. We feel that participants need a real 
understanding of the potential of a 21st century library before we engage them in the planning process. We 
cover new technology, collection trends and design for collaboration. This discussion can involve community 
members, library and municipal boards as well as library staff. It will create a basis of knowledge for ongoing 
discussions and decisions during the master planning process. Even a forward-looking and educated staff 
such as yours can benefit from interactive exchanges that present new ideas and different outlooks.

StudioGC uses social media to encourage participation in the planning process. We have had great success 
engaging library clients using Pinterest Boards and similar social media platforms. These tools help us interact 
with community stakeholders on many different levels and allow us to hear from stakeholders that may be 
unavailable for meetings. 
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Engage

StudioGC will meet with stakeholders, identify aspirations and establish goals. We will engage administration 
and staff to plan the public conversation and work with you to create a variety of input portals.

Sometimes low tech, face-to-face is the best approach. The picture on the left shows one of our interior 
designers leading a StudioGC “Block Party” in which we invite library staff to work with the Design Team 
to explore the relationships between the various spaces and activities within the library. Not everybody 
understands architectural drawings, but everybody understands blocks – we find that utilizing the right tool is 
often the key to successful participant engagement. 

We began by promising to hear what has been said. We never know where the next great idea will come from 
and are always willing to listen. The adjacent photo is from a recent public event we hosted at New Richmond 
Wisconsin’s Friday Memorial Library where we asked children and teens to contribute ideas for their respective 
areas of the library. 

Report

There are many ways that we can let you know what we’ve learned from the engagement process. When 
possible, we like to use graphical representations to allow you to quickly take in our findings. 

The adjacent chart summarizes findings from engagement sessions that were held for the Watertown Public 
Library. This data was from a teen session where we learned what is important to that segment of Watertown’s 
library users. 

Prepare the Program           
             
The building program is the road map that provides a basis for subsequent design exploration. At the close 
of the engagement phase the StudioGC team will work with you to prepare a program that succinctly 
summarizes your goals. The program will outline proposed collection sizes, room requirements for all spaces 
that are to be redesigned, adjacency requirements, staffing, lighting, appropriate noise levels and other unique 
requirements. Our programming is an interactive process; our team will work closely with the Library’s staff and 
administration to produce a program that reflects your aspirations and your community.    
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Explore and Discover           
             
We begin planning explorations only after completing the Education and Engagement phases of the planning 
process and ensuring that the Community, Board, Library staff and planners have a similar understanding of 
the project’s goals. 

We will start with the big picture; how customers first encounter the library, how they enter, how they find what 
they are looking for and how we can promote serendipitous discovery along the way. 

As we begin to refine the big picture, the plan will become more detailed. Using information garnered during 
the engagement and programming exercises we will create conceptual layouts to review with stakeholders. 
We will see which ideas stick and identify those that need to be discarded. 

At this time we will begin to look at conceptual estimates to confirm that they are in line with your proposed 
project budget and an initial phasing analysis to determine what should happen when. Every step from this 
point forward will include an update of conceptual project costs to confirm that the planning is in line with your 
financial expectations. 

A happy staff is reflected in great library service. We pay special attention to planning considerations that have 
an impact on staff operations and workload. We understand that an engaged staff is behind every successful 
library. We must create a good environment for those that spend their working lives within its confines. 


