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February 24, 2020

Stacey Lunsford, Director :
Irvin L Young Memorial Library
431 W Center Street

Whitewater, WI 53190
Re: Request for Qualifications
Dear Stacey and Members of the Selection Committee;

Thank you for this opportunity to present our credentials for your project. | have devoted my professional life to the design of public libraries and lead the Library Design
Team at StudioGC. | am pleased to present you with an accomplished project team that has designed great libraries for more than 20 years.

| have been involved with libraries in many of capacities; Architect, Library Association Board Member, library construction grant reviewer and author of Designing Better
Libraries. My experience as president of a successful Public Library led me to rethink how libraries are planned and to reevaluate how we measure library success. These
experiences have informed our planning process and contribute to the unique approach taken by the StudioGC Library Team.

We bring an unparalleled degree of experience with your building and an understanding of your project to the table and can hit the ground running with respect to the
project that you are envisioning. During our previous work with you we have already assembled most of the background information that is required to begin work. This
will allow us to work to a tighter schedule as well as reduce the professional fees for work done to date that remains applicable to the project.

We are a nimble, technologically adept team that is rewriting the book on library design. We incorporate social trends and library operational metrics into our design
process to provide a holistic service that no other library designers can offer. We promise you a superior design and excellent, proactive customer service.

| remain at your service and am happy to address any questions or concerns that you may have.
Sincerely;
J‘o , _’{
¢ [ 2 h‘

Rick McCarthy, AIA, NCARB, LEED-AP
Library Team Leader

StudioGC, Inc. ® 223 W. Jackson Boulevard e Suite 1200 ® Chicago e lllinois ® 60606
PH ¢ 312.253.3400 FX ¢ 312.253.3401 ® www.studiogc.com e r.mccarthy@studiogc.com












Team/Firm |ldentification

Size of Firm:

34 Employees

19 Architectural Staff
9 Licensed Architects
2 Interior Designers

Main Contact:

Rick McCarthy, AIA, LEED-AP
Library Team Leader
r.mccarthy@studiogc.com
Cell: 224-523-6661

Firm Name:
StudioGGC, Inc.

Firm Location:
223 West Jackson Blvd.

Suite 1200 1 Specifications Architect
Chicago, IL 60606 Year Established: 3 Administrative Staff
Tel: 312.253.3400 1992

Professional Affiliations:
American Institute of Architecture
llinois Library Association

U.S. Green Building Council

Fax: 312.253.3401
Web: www.StudioGC.com Type of Organization/
Ownership:

S Corporation

History

Established in 1992, StudioGC Architects, Inc. is a full service Chicago-based architectural firm serving public and
private sector markets throughout the Midwest. StudioGC is widely recognized for its industry-leading position in
the use of 3-D Building Information Modeling. StudioGC is known for creative design solutions, technical excellence
and rapid response. We utilize a hands-on approach to project development and provide an unmatched level of
client service and professional commitment.

Approach

Our approach emphasizes involvement, communication and consensus. We facilitate community forums to engage
stakeholders and learn about the communities we serve. Our personal, hands-on process produces engaged clients
and positive results.

Commitment to the Public Sector

The firm has assembled a team of public library specialists that have personally been involved with over 100
library clients. Additionally, our two Library Practice Leaders have a combined record of nearly 30 years as
elected public trustees, including a combined record of 18 years of board presidency. StudioGC is committed to
serving the public library community. We believe that libraries change lives.

Irvin L Young Memorial Library
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Work Experience
the following:

Libraries

Parks and Recreation
Higher Education
Healthcare

Municipal

Sustainability

Geographical Area of Operations:

lllinois
California
Indiana
Michigan
Minnesota
New Jersey
Ohio
Pennsylvania
Wisconsin

s

For the past 27 years StudioGC has been serving a wide variety of public and private sector markets including

K-12 Education
Financial Institutions
Commercial & Retail
Laboratory / Industrial

We are aligned with the U.S. Green Building Council’s Leadership in Energy and Environmental Design (LEED)
system. Over 75% of our staff are LEED accredited professionals.

Previous Names of Firm:
Gilfillan & Witt
1992-1995
Gilfillan Callahan Architects
1995-2007
Gilfillan Callahan Nelson Architects
2007-2009
StudioGC, Inc
2007-present
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StudioGC'’s Library Team’s Statement of Philosophy:

We Believe
That libraries are not about things — they are about community

We work with our clients to create libraries that will:

Build community by bringing people together

Embrace change and cultural diversity

Generate opportunities for learning and creativity

Partner with schools

Promote discovery

Support new experiences and new technology

Use space, color, materials and light to create a joyful experience for staff and customers alike

Services Provided: Services Provided through Consultant
Library Architecture Engagement:

Interior Design/ FF&E Procurement Structural Engineering

Library Planning MEPFP Engineering

Health & Life Safety Amendments, Civil Engineering

Surveys, & Assessments Theatre Design

ADA Compliance Point Cloud Laser Scanning

Facility Audits

Long-Range Facility Plans
Pre-Design/Programming

Full Service A/E Design
Educational Planning

Facility Master Planning
Space Utilization

Cost Estimation

Building Information Modeling
Campaign/Fundraising Assistance
Construction Documents/
Construction Administration
Construction Observation

Irvin L Young Memorial Library | 9
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Firm Name: Services e Construction Support Services
IMEG Civil Engineering Firm e Structural e Energy Modeling
Main Contact: e Mechanical e Medical Equipment Planning
Kris Cotharn, PE, LEED AP * Electrical * Process Engineering
Client Executive e Plumbing e Utility Infrastructure
Kris.A.Cotharn@imegcorp.com * Fire Protection Facilities
Firm Location: * Technology * New Construction
1800 Deming Way * Civil * Renovations
Suite 200 * Survey * Historic Renovations
Middleton, Wi 53562 * Security » Contemporary Spaces
Tel: 608.223.9600 * Acoustics * Community Spaces
Web: http://www.imegcorp.com * Architectural Lighting Market Facts
* Bridge Engineering » Top 5 Cultural Sector Engineering Firm
* Commissioning e Over 100 library projects

With a history that dates back 100 years, IMEG grew from several firms coming together under one uniting
vision: people-centered engineering. As a national engineering and design consulting company we’ve
intentionally localized our focus to serve carefully chosen regions and markets, allowing us to put relationships
and communities first, without sacrificing expertise.

Our specialties are high-performing building systems, infrastructure, program management and construction-
related services, but our secret to success is found in our deep bench of nearly 1,300 team members and
challenging ourselves to be thought leaders in the A/E/C industry.

As places to gather, study, and explore, libraries serve as engaging centers in which people of all ages

can connect through lifelong learning. In many ways, public libraries today represent the crossroads of
communities, offering opportunities to attend special events, take classes, and meet with friends and
neighbors. Academic library designs embrace campus culture while responding diligently to academic
program needs. IMEG'’s library specialists understand how to create dynamic, flexible, and inspiring libraries
that are also sustainable, easy to maintain, and cost-efficient.

10 | Invin L Young Memorial Library



Public Library Client List

Alamo Library, San Antonio, TX

Albany County, Laramie, WY

Algonquin Area Public Library, Algonquin, IL
Aliso Viejo Public Library

Arlington Public Library, Arlington, TX
Apple Valley Library, Apple Valley, CA
Basalt Public Library, Basalt, CO
Batavia Public Library, Batavia, IL

Bear Valley Library, Denver, CO
Bettendorf Public Library, Bettendorf, IA
Big Horn County, Basin, WY
Bonfils-Stanton Library, Denver, CO
Broadview Public Library, Broadview, IL
Byron Public Library, Byron, IL

Carmel Clay Public Library, Carmel, IN
Carnegie-Stout Public Library, Dubuque, |1A
Charleston Public Library, Charleston, IL
City of Azusa, Azusa, CA

City of Commerce, CA

City of Long Beach, CA

City of Los Angeles, CA

City of Madison, Madison, WI

City of Montclair Library, Montclair, CA
City of Monrovia, CA

City of Palm Desert, CA

City of Redlands, CA

City of Riverside, CA

City of San Jose, CA

City of Thousand Palms, CA

City of Topanga, Topanga, CA

City of Washington, Washington, IL
Clinton Public Library, Clinton, 1A

Clive Public Library, Clive, IA

Colorado History Museum, Denver, CO
County of Riverside, Perris, CA

Davenport Public Library, Davenport, IA
DeKalb Public Library, DeKalb, IL

Denver Central Public Library, Denver, CO
Delta County Library, Hotchkiss, CO

Des Moines Public Library, Des Moines, 1A
Elmhurst Public Library, EImhurst, IL

Edenvale Branch Library, San Jose, CA
Encino — Tarzana Branch Library, Tarzana, CA
Evanston Public Library, Evanston, IL

Flint Public Library, Flint, Ml

Flossmoor Public Library, Flossmoor, IL
Fountaindale Public Library, Bolingbrook, IL
Garner Public Library, Garner, 1A

Geneseo Public Library, Geneseo, IL
Glenwood-Lynwood Public Library, Glenwood, IL
Grapevine Public Library, Grapevine, TX
Hayner Public Library, Alton, IL

Idaho Springs Public Library, Idaho Springs, CO
ltasca Community Library, Itasca, IL
Jefferson County Library, Lakewood, CO
Johnson County Public Library, Trafalgar, IN
Johnson County Public Library, Franklin, IN
Keokuk Public Library, Keokuk, IA

Kirkwood Public Library, Kirkwood, MO

L. E. Phillips Memorial Public Library, Eau Claire, WI
LaGrange Public Library, La Grange, IL
Lamar Library, Lamar, CO

Laramie County Library, Cheyenne, WY
LeClaire Public Library, LeClaire, IA

Lisle Public Library, Lisle, IL

Little Tokyo Branch Library, Los Angeles, CA

<¢IMEG

Irvin L Young Memorial Library | 11



Team/Firm ldentification

Livingston Public Library, Livingston, NJ

Long Beach Library, Mark Twain Branch, Long Beach, CA
Maricopa County, AZ

Markham Public Library, Markham, IL
Marshalltown Public Library, Marshalltown, 1A
Martin Luther King Jr. Library & Municipal Services
Center,

Aurora, CO

Mead Valley Library, Riverside, CA

Moline Public Library, Moline, IL

Montrose Library, Montrose, CO

Mt. Morris Library, Mount Morris, IL

Mukwonago Community Library, Mukwonago, WI
Musser Public Library, Muscatine, |1A

New Lenox Public Library, New Lenox, IL
Northern Door Public Library, Sister Bay, WI

Old Dallas Library, Dallas, TX

Orange County Public Libraries, CA

Orland Park Public Library, Orland Park, IL
Parachute Branch Library, Parachute, CO

Pine Bluffs Library, Pine Bluffs, WY

Plainfield Public Library District, Plainfield, IL
Pritzker Military Library, Chicago, IL

Queen Creek Public Library, Queen Creek, AZ
Rangely Library, Rangely, CO

Rock Island Public Library, Rock Island, IL
Rockford Public Library, Rockford, IL

Rosenberg Library, Galveston, TX

Ross Barnum Library Addition, Denver, CO

San Antonio Central Library, San Antonio, TX
Schaumburg Township District Library, Hoffman Estates,
IL

Scott County Public Library, Eldridge, IA
Sheridan Library Addition, Sheridan, WY
Somonauk Public Library, Somonauk, IL

St. Charles Public Library, St. Charles, IL

St. Louis County Library, St. Louis County, MO
Traer Public Library, Traer, IA

Val Verde County Library, Del Rio, TX

Villa Park Public Library, Villa Park, IL
Warren-Newport Public Library, Gurnee, IL
Waukee Public Library, Waukee, |A
Waunakee Public Library, Waunakee, WI
Westminster Public Library, Westminster, CO
Wheaton Public Library, Wheaton, IL

Wilton Public Library, Wilton, 1A

Winterset Public Library, Winterset, 1A
Yorkville Public Library, Yorkuville, IL

Yucaipa Central Library, Yucaipa, CA
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Your Team

architecture + interiors

StudioGC

Architectural Support

Erika Laux
Project Architect

Rick McCarthy

Library Team Leader, Lead Architect

Patrick Callahan

Project Executive, Team Management

Stacey Paul

Interior Designer

l |
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Darren Schretter
Project Manager

<¢IMEG

The FUTURE. Built SMARTER.

IMEG
MEP Engineering Support

Lee Purcell
Design Director

Irvin L Young Memorial Library | 13
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Professional Affiliations:

American Institute of Architects

lllinois Association of School Board Officials
lllinois Association of Park Districts

LEED Accredited Professional

NCARB

US Green Building Council

Accredited Learning Environments Planner

Registration:
Registered Architect: IL, WI, D of C, IN, MI, MD,
NY, OH, PA

Education:
Chicago Management Institute, University of
Chicago, 2011

Master of Architecture, University of lllinois at
Urbana-Champaign, 1990

Bachelor of Science in Architectural Studies,
University of lllinois at Urbana-Champaign, 1988

Period of Service with the Firm:
1992 - Present, Co-Founder

Patrick Callahan, aa, Leep-ap

Partner In Charge

Patrick Callahan is co-founder of StudioGC, Inc. Pat offers 24 years of experience in public architecture and
pushes the boundaries of virtual design technology and 3-D computer modeling software to continually improve
the quality of StudioGC'’s designs. Pat is responsible for leading the firm’s Building Information Modeling initiatives
and staff training. Pat is an excellent listener as well as a creative problem solver. Focused, respected and hard-
working, Patrick spends his free time as President of the Batavia Park District.

Publications & Speaking Engagements Relevant Project Experience

Presenter, American General
Contractors Association -
“Building Information Modeling:
New Approaches to Design and
Construction”

Presenter, Fox Valley General
Contractors Association - “Designing
and Construction with Building
Information Modeling”

Presenter, Public Building Commission
- “Think Different: BIM Blink”

Presenter, lllinois Association of
School Business Officials - “Building
Information Modeling: Understanding
Virtually Everything in Your Facility”

Presenter, lllinois Association of
Park Districts - “Planning Cycle and
Process for New Capital Projects”

Presenter, lllinois Community College
Board - “Leveraging BIM in Design &
Construction for Capital Projects”

Presenter, Facilities Professionals
Conference - “Making Sustainable
Solutions Part of Your Capital Projects
Conversation”

Geneva Public Library
Geneva, IL | Partner in Charge

Fossil Ridge Public Library
Braidwood, IL | Partner in Charge

Brookfield Public Library
Brookfield, IL | Partner in Charge

Woodridge Public Library
Woodridge, IL | Partner in Charge

Thomas Ford Memorial Library
Western Springs, IL | Partner in Charge

Green Hills Public Library
Palos Hills, IL | Partner in Charge

Cook Memorial Public Library
Libertyville, IL | Partner in Charge

Oak Lawn Public Library
Oak Lawn, IL | Partner in Charge

Evergreen Park Public Library
Evergreen Park, IL | Partner in Charge

Roselle Public Library
Roselle, IL | Partner in Charge

Warren-Newport Public Library
Gurnee, IL | Partner in Charge

Berwyn Public Library
Berwyn, IL | Partner in Charge

Batavia Public Library
Batavia, IL | Partner in Charge

Irvin L. Young Memorial Library
Whitewater, WI | Partner in Charge

West Chicago Public Library
West Chicago, IL | Partner in Charge

Wheaton Public Library
Wheaton, IL | Partner in Charge

Lake Villa District Library
Lake Villa, IL | Partner in Charge

Watertown Public Library
Watertown, WI | Partner in Charge

Gail Borden Library-South Elgin Branch
South Elgin, IL | Partner in Charge

La Grange Public Library
La Grange, IL | Partner in Charge

Morton Grove Public Library
Morton Grove, IL | Partner in Charge
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Rick McCarthy, A, LeeD-AP

Library Studio Director

Rick has devoted his architectural career to the design of library facilities and leads StudioGC'’s Library
Team. He is the author of “Designing Better Libraries” and “Managing Your Library Construction Project”
and has spoken about the art and science of library design at meetings of the Public Library Association,
the American Library Association, and many local library associations. Under his leadership as President of
the Board of Trustees of Gail Borden Library, Gail Borden won the Institute of Museum and Library Services
medal that is awarded to the five best libraries in North America.

Rick also sat on the Construction Grant Committee of the lllinois State Library and is currently on the lllinois
Library Association Executive Board and was appointed by the Governor to represent lllinois libraries on the
lllinois Local Government Consolidation Commission. As Senior Designer, Rick will be responsible for the

development of your project’s design.

Passionate about libraries, Rick is reinventing the ways in which libraries are planned, programmed and
designed. He is redefining the ways that we think about libraries and how they serve their communities to
ensure that libraries remain relevant as institutions. Lastly, Rick is known for his engaging and informative
public presentations that build support for your project and to educate the public about what 21st century

libraries can offer.

Relevant Project Experience
Watertown Public Library
Watertown, WI | Project Designer

Friday Memorial Library
New Richmond, WI | Project Designer

Addison Public Library
Addison, IL | Project Designer

Batavia Public Library
Batavia, IL | Project Designer

Berwyn Public Library
Berwyn, IL | Project Designer

Brookfield Public Library
Brookfield, IL | Project Designer

Dolton Public Library District
Dolton, IL | Project Designer

Fossil Ridge Public Library
Braidwood, IL | Project Designer

Gail Borden Public Library District
South Elgin, IL | Project Designer
Geneva Public Library District
Geneva, IL | Project Designer

Grayslake Area Public Library District
Grayslake, IL | Project Designer

Irvin L. Young Memorial Library
Whitewater, WI | Project Designer

La Grange Park Public Library
La Grange Park, IL | Project Designer

Lake Villa District Library
Lake Villa, IL | Project Designer

Lansing Public Library
Lansing, IL| Project Designer

Normal Public Library
Normal, IL | Project Designer

Park Ridge Public Library
Park Ridge, IL | Project Designer

Riverside Public Library
Riverside, IL | Project Designer

Stickney-Forest View Public Library District
Berwyn, IL | Project Designer

West Chicago Public Library
West Chicago, IL | Project Designer

Professional Affiliations:

National Council of Architectural Registration
Boards

American Institute of Architects lllinois Library
Association

American Library Association

Public Library Association

lllinois Library Association

LEED Accredited Professional

Registration:
Master of Architecture University of lllinois at
Urbana-Champaign, 1982

Bachelor of Science in Architectural Studies
University of lllinois at Urbana-Champaign,
1980

Period of Service with the Firm:
2013 - Present

Irvin L Young Memorial Library | 15
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Professional Affiliations:
The Construction Specifications Institute,
Construction Documents Technology (CDT)

Education:

Master of Architecture

University of lllinois at Urbana-Champaign,
2000

Bachelor of Science in Architectural Studies
University of lllinois at Urbana-Champaign,
1998

Period of Service with the Firm:
20183 - Present

Darren Schretter, cor
Project Manager, StudioGC

Darren has spent fifteen years working on diverse community and municipal projects with a special focus on
public libraries. As a creative leader with a positive team approach, he establishes strong relationships with
his clients. His attention to detail, organizational skills, work ethic and drives makes him well suited to manage
challenging projects from conception to completion.

Darren’s management style focuses on listening, communication and execution. He understands how to keep

complex projects manageable and on track.

Relevant Project Experience
Irvin L. Young Memorial Library
Whitewater, WI | Project Manager

Watertown Public Library
Watertown, WI | Project Manager

West Chicago Public Library
West Chicago, IL | Project Manager

Antioch Public Library District
Antioch, IL | Project Manager

Stickney-Forest View Public Library District
Berwyn, IL | Project Manager

Lake Villa District Library
Lake Villa, IL | Project Manager

Normal Public Library
Normal, IL | Project Manager

Hudson Area Public Library
Hudson, IL | Project Manager

Glencoe Public Library
Glencoe, IL | Project Manager

*White Oak Library District
Lockport Branch
Lockport, IL | Project Manager

*White Oak Library District
Romeoville Branch
Romeoville, IL | Project Manager

*White Oak Library District
Crest Hill Branch
Lockport, IL | Project Manager

*Genoa Public Library District
Genoa, IL | Project Manager

Lansing Public Library
Lansing, IL | Project Manager

*Peoria Public Library
Main Branch
Peoria, IL | Project Manager

*Peoria Public Library
North Branch
Peoria, IL | Project Manager

*Peoria Public Library
Lincoln Branch
Peoria, IL | Project Manager

*Glenwood-Lynwood Public
Library
Lynwood, IL | Project Manager

Berwyn Public Library
Berwyn, IL | Project Manager

Riverside Public Library
Riverside, IL | Project Manager

*Community Library
Twin Lakes, WI | Project Manager

*Project completed prior to joining
StudioGC
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Erika LaUX, LEED Green Associate

Associate / BIM Specialist

Erika combines a passion for community-based design with technical knowledge of BIM software to produce
beautiful and truly functional spaces. During her Master of Architecture program, she focused on defining the
components necessary for a nurturing and thriving community, which she now applies for the wellbeing of K-12

students.

Her organizational skills, attention to detail, and work ethic provide quality construction documentation as well
as construction administration services. From conception to completion, Erika sees that each project is well

coordinated.

Relevant Project Experience:
Watertown Public Library
Watertown, WI | Project Architect

Hodgkins Public Library
Hodgkins, IL | Project Architect

Wood Dale Library
Wood Dale, IL | Project Architect

Vernon Area Public Library
Lincolnshire, IL | Project Architect

Queen Bee School District 16
Glendale Heights, IL | Project Architect

Niles Township High School District 219
Skokie, IL | Project Architect

Evanston Township High School
District 202
Evanston, IL | Project Architect

Community Consolidated School District
54
Schaumburg, IL | Project Architect

Maywood-Melrose Park-Broadview
School District 89
Melrose Park, IL | Project Architect

Bellwood School District 88
Bellwood, IL | Project Architect

Lincolnwood School District 74
Lincolnwood, IL | Project Architect

Midlothian Park District
Midlothian, IL | Project Architect

Palos Heights School District 128
Palos Heights, IL | Project Architect

West Aurora School District 129
Aurora, IL | Project Architect

Professional Affiliations:

LEED Green Associate

Olynthius Alumni Association President, Alpha
Rho Chi

Education:
Master of Architecture, University of North
Carolina, Charlotte, 2017

Bachelor of Science, University of Maryland,
College Park, 2015

Period of Service with the Firm:
2019 - Present

Irvin L Young Memorial Library | 17
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Professional Affiliations:
LEED AP
NCIDQ

Registrations:
Licensed Interior Designer, Washington DC

Education:
Master of Arts, Interior Design
Savannah College of Art & Design, 2013

Bachelor of Interior Architecture
Kansas State University, 2000

Period of Service with the Firm:
2019 - Present

Stacey Paul, ncipq, LeeD AP

Interior Designer

Stacey is an interior designer with twenty years of experience designing healing, learning, and community
environments. At StudioGC, Stacey excels in delivering creative solutions for demanding spaces using her in-
depth knowledge of furniture, finishes, and lighting.

Relevant Project Experience:
Watertown Public Library
Watertown, WI | Interior Design

Niles Township High School District 219
Skokie, IL | Interior Design

Park Ridge-Niles School District 64
Park Ridge, IL | Interior Design

Midlothian Park District
Midlothian, IL | Interior Design

Riverside Public Library
Riverside, IL | Interior Design

Prairie Trails Public Library
Burbank, IL | Interior Design

*Waukesha County Airport Terminal
Waukesha, IL | Interior Design/ Project
Manager

*Capitol Caring Hospice/Greenbelt/MD
Learning Tree

Herndon, VA | Interior Design / Project
Manager

*Aperion Care
Multiple Locations in IL & IN | Interior
Design

*One Loudoun/Loudon, VA

Holy Cross Hospital

Multiple locations in MD | Interior Design
/ Project Manager

*Virginia Heart/Fairfax, VA
Georgetown University Hospital
Olney, MD | Interior Design

*US Navy (NAVFAC Washington)
Quantico, VA | Interior Design

*Project completed prior to joining StudioGC, Inc.
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Lee Purcell, A, Leep BD+C
Design Director

Design is at the core of Lee Purcell’s being. He is always asking “why” and “what if” in his pursuit of design
excellence. Design is the verse that makes Lee’s heart sing.

As StudioGC Design Director Lee seeks opportunities to apply his wide-ranging experience. Lee has
experience in design, construction document development and the building trades. Lee deftly faces the
demands of architectural design armed with his diverse experience. He imaginatively manipulates program
requirements, building materials and methods of construction. Every day, Lee improves outcomes through
innovative and insightful design.

Lee is a consensus builder and collaborator. His comprehensive approach to design is focused and deliberate.

He employs an inclusive team approach that guarantees the best possible outcome. Great design isn’t often
the invention of an individual. Great design is a coordinated effort that draws upon the stakeholder’s collective
intelligence. Lee leverages good design to inform StudioGC’s work throughout a project’s life cycle.

Before joining StudioGC, Lee was a design consultant at the P2 Collaborative. There, he collaborated with
community groups, artists, educators and designers.

Relevant Project Experience:
Evanston Township High School District 202 StudioGC *Indian Western Golf Association
Evanston, IL | Design Chicago, IL | Design Headquarters Building Addition
Golf, lllinois | Architect
Niles Township High School District 219 Argonne National Laboratory
Skokie, IL | Design Lemont, IL | Design *Merit Homes Single Family Residences
Chicagoland, lllinois | Architect

Community Consolidated School *P2 Collaborative
District 54 Michigan City, Indiana | Design Collaborator *12 Oaks Mall Renovation and Addition
Schaumburg, IL | Design Novi, Michigan | Architect

*Abu Dhabi International Airport Bus Gates
Chicago Ridge School District 127.5 Building *City of Southfield Public Library
Chicago Ridge, IL | Design Abu Dhabi, UAE | Architect Southfield, Michigan | Bricklayer
La Grange Public Library *Qatar Airways Aircraft Maintenance Facility *Sashabaw Middle School Classroom
La Grange, IL | Design Doha, Qatar | Architect Addition

Village of Clarkston, Michigan | Bricklayer

Geneva Public Library *Saudia Aerospace Engineering Industries
Geneva, IL | Design Jet Propulsion Center

Jeddah, Saudi Arabia | Architect

*Project completed prior to joining StudioGC

. ..
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Professional Affiliations:
American Institute of Architects
LEED Accredited Professional BD+C

Registration:
Registered Architect: Ml

Education:
Bachelor of Architectural, University of lllinois
at Detroit, 1987

Period of Service with the Firm:
2017 - Present
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Professional Affiliations/Accreditations:
LEED Accredited Professional 2006

ASHRAE

American Society of Plumbing Engineers

Registrations:
Professional Engineer 1997
Wisconsin, lllinois, Minnesota, Maine

Education:
Kansas State University BS Architectural
Engineering 1991

Years of Experience:
27 Total, 23 with IMEG

<¢IMEG

Kris Cotharn, re. Leep ap
Client Executive

Kris, the Client Executive of the Madison office, serves as Principal-in-Charge on projects. She is well-versed
in leading multi-discipline teams, identifying system options, and coordinating construction budgets. As a
licensed professional engineer, Kris is experienced in fire protection, heating, ventilation, air conditioning
(HVAC), piping, heat recovery, humidification, and special environmental plumbing systems. She is also
adept at facility assessments, feasibility studies, cost estimating, systems comparisons, life-cycle costing,
and energy analysis. As a LEED AP, Kris has led the sustainable efforts for projects, identifying energy
savings opportunities. She specializes in mechanical design for higher education, K-12 and public facilities
including numerous State of Wisconsin Division of Facilities Development (DFD) projects.

Relevant Project Experience
Waunakee Public Library, Waunakee, WI

¢ 30,000-sf New Library: $9M

Madison Public Library, Madison, WI

e 20,000-sf Pinney Neighborhood Library Renovation: $5M
Mukwonago Community Library, Mukwonago, WI

e 15,000-sf Library Expansion: $4M

Southwest Technical College, Fennimore, WI

e 13,000-sf Building 300 Library Renovation: $800K
Tomah VA Medical Center, Tomah, WI

e 4,750-sf Library and Conference Room Renovation:
$620K

City of Madison, Madison WI
e Warner Park Community Center Addition Study: $2M

e Public Library Maintenance & Support Center Remodel:
$1.5M

e Ballroom and Meeting Space Study

Lussier Community Education Center, Madison, WI

® 12,400-sf New Community Center with Geothermal: $2M
Concordia University, Mequon, WI

® 40,000-sf New Academic Building, Including Flexible
Maker Spaces: $10M

Wisconsin Department of Administration, Madison, WI

e Master Plan for $35 Million New Data Center and Office
Building for Division of Enterprise Technology

University of Wisconsin, Oshkosh, WI

e 40,000-sf New Alumni Welcome and Conference Center -
LEED Gold: $10.5M

20 | Irvin L Young Memorial Library



Qualifications

T W e

La Grange Public Library
La Grange, lllinois

The StudioGC team worked with La Grange Public Library to address a major dilemma they were facing. The building
had a great presence on the street but when you came through the oversized vestibule you were presented with dark,
uninviting spaces, with significant wayfinding issues. Patrons often commented on the ambience of the Library resembling
an office building. The Library and its community wanted a space that was more inviting and practical.

StudioGC reconfigured the plan, capturing 850 square feet of underutilized exterior space, which was under the second
floor, to transform the lobby and children’s area into an exciting, transparent, and light filled space. The new spaces within
the lobby allow for Patrons to hang out, read a book, catch up with their friend, or play with their kids in the new and
updated children’s space.

Size:

7,123 SF Total
6,273 SF Renovated
850 SF New

Cost:

Pre-Bid Estimate: $977,718
Contract Award Amount: $871,144
Final Cost: $873,715

Completion Date:
May 2019

Reference:

Jeannie Dilger

Former Director

La Grange Public Library
10 West Cossitt Avenue
La Grange, IL 60525

T: (708) 215 3200

Architect | Principal-in-Charge:
Craig Meadows | Pat Callahan
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Qualifications

Size:
24,000 SF Addition

Cost:

Pre-Bid Estimate: $2,344,147
Contract Award Amount: $1,311,906
Final Cost: $1,991,091

Completion Date:
April 2019

Reference:

Lisa Mwesigwa

Business Manager

Dolton Public Library District
14037 Lincoln Avenue
Dolton, IL 60419

T. 773-678-4024

Architect | Manger | Principal-in-Charge:
Rick McCarthy | Athi Toufexis | Pat Callahan

Dolton Public Library

Dolton, lllinois

Dolton’s library hadn’t been updated in nearly 30 years and was in great need of a refresh. The interior had
become dated and lacked 21st century library amenities. The District saved for years to upgrade its facility and
asked StudioGC to create an exuberant space for the community; an uplifting environment full of color and
light. The children’s library celebrates Dolton’s historic ties to the railroad.

The SGC Library Team worked within the constraints of a tight budget to give the library a complete facelift.
Careful attention to construction costs and strategic adjustments to project scope allowed us to bring in the
project within budget.

Library users were delighted when the revamped library opened in spring 2019. We were proud to have had
the opportunity to bring Dolton this much-needed center of community.

The Dolton Library remodeling project is a story of transformation. The adjacent before and after images
show the extent to which the StudioGC Library Team helped the library district to reinvent itself and offer the
community a 21st Century library experience.
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Qualifications

Size:
16,000 SF Renovation/Addition

Cost:

Pre-Bid Estimate: $1,750,000
Contract Award Amount: $1,610,500
Final Cost: $1,640,900

Cost Per Sq. Ft: $100

Completion Date:
January 2017

Reference:

Rich Ashley

Director

Fossil Ridge Public Library
386 W Kennedy Road
Braidwood, IL

T: (815) 458-2187

Architect | Principal-in-Charge:
Rick McCarthy | Pat Callahan
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Fossil Ridge Public Library

Braidwood, lllinois

In the 20-plus years since the last building upgrade in 1989, the Fossil Ridge Public Library served the
community well with a range of library services. By 2015, it was time for a refresh and a re-think. When Rich
Ashley came on board as Library Director, he made modernizing the library priority and built support for a
project among the trustees.

Fossil Ridge Public Library District hired StudioGC to help them identify their needs and examine the potential
of the existing library building. Working with the Library Board and staff, StudioGC recommended a general
refresh, opening up the interior to improve sight lines, expanding children’s services and providing a defined
teen area. We worked with the Library to establish collection weeding targets to open up the space and to
select furnishings and finishes that energize the interior and appeal to a wide range of ages and backgrounds.

The new library plan is centered around a flexible social space where customers enjoy reading new books,
conversation and coffee. StudioGC specified wheeled furnishing for the social area to enable it to quickly be
modified for functions and events. The newly revitalized Fossil Ridge Public Library opened to great acclaim
in January 2017 and has truly become a community center; the StudioGC Library Team is honored to have
played a part in this transformation.
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Qualifications

Size:
New Building: 67,000 sf

Cost:

Pre-Bid Estimate: $18,823,338
Contract Award Amount: $18,228,400
Final Cost: $18,485,137

Completion Date:
August 2019

Reference:

Andy Lentine

Director

Lake Villa District Library
1001 E. Grand Avenue
Lake Villa, IL 60046

T: (847) 245 5100

Architect | Manger | Principal-in-Charge:
Rick McCarthy | Darren Schretter | Pat Callahan

Lake Villa District Library

Lake Villa, lllinois

StudioGC’s new library for the Lake Villa Public Library District began construction summer 2017. The library’s
building program was done by an outside consultant and was prepared in a traditional library-planning manner.
By looking at the client’s goals and applying our new approaches the StudioGC library team was able to work
with library staff and trustees to meet their service and design goals in a library that is 67,000 square feet
rather than the 80,000 square feet suggested in the building program, saving the district over $6,000,000.

The design emphasizes flexibility, efficiency, views to the adjacent lake and maximum use of natural light. The
library opened its doors in August and has received overwhelmingly positive reviews. The Lake Villa District
Library sets a new standard for what 21st-century libraries can be.
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Qualifications

Size:
16,300 SF Renovation

Cost:

Pre-Bid Estimate: $1,450,000
Contract Award Amount: $1,396,500
Final Cost: $1,417,000

Cost Per Sq. Ft: $87.00

Completion Date:
June 2017

Reference:

Heather Shlah

Director

Stickney-Forest View Public Library District
6800 43rd Street

Stickney, IL 60402

T. (708) 749-1050

Architect | Manger | Principal-in-Charge:
Rick McCarthy | Darren Schretter | Pat Callahan
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Stickney-Forest View Public Library District
Stickney, lllinois

The StudioGC Library Team worked with the Stickney-Forest View Public Library District to completely
revitalize their existing 1960’s era library building, transforming it into a true 21st-century library space. The
reimagined library includes space for social gatherings, small group meeting rooms and a large flat screen
display area optimized for movies and events.

Our team worked with the library to determine appropriate collection sizes, streamlined staff service points,
added sound control and completely redesigned the library plan. We also designed an exterior shading system
for the original south-facing windows to wash the interior with reflected natural light and eliminate overheating
that had plagued the library since its construction.

The library reopened in summer 2017 and was immediately embraced by the community. It is a true success
story that demonstrates the StudioGC Library Team’s ability to transform a dated space into a winning library.
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Qualifications

Size:
4,200 SF Build-Out

Cost:

Pre-Bid Estimate: $620,000
Contract Award Amount: $619,375
Final Cost: $603,842

Completion Date:
July 2016

Reference:

Carole Medal | Director

Gail Borden Public Library District
270 N. Grove Ave. | Elgin, IL 60120
T (847) 742-2411

Architect | Manger | Principal-in-Charge:
Rick McCarthy | Elizabeth Veatch | Pat Callahan

Gail Borden Public Library District - South Elgin Branch
South Elgin, lllinois

The Gail Borden Public Library District had long searched for a way to provide better library service for the
South Elgin portion of the District’s service area and selected StudioGC to create a branch library in an
unfinished storefront space.

StudioGC’s design features ample natural light, lively colors and a flexible interior arrangement that provides
high-tech library service and meeting space that was critically needed in South Elgin. The branch utilizes self-
service technology and mobile computing to maximize the efficiency and provide the maximum amount of
service within a compact footprint.

The South Elgin branch opened to great acclaim in summer 2016 and is receiving rave reviews from the
community.
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Cost Estimating

StudioGC has excelled in controlling cost through construction. With 25+ years of experience with library
projects we understand what library buildings cost. We begin with a clear understanding of the project scope
and identifying and tracking all hard and soft costs that make up the project budget. Based on our experience,
by the time we are in the programming phase we will have a good idea if the project is aligned with your cost
expectations. If there is a discrepancy, we will bring it to the fore and sit down with you to discuss the options.
If required, we will work with you to adjust the program as required to bring the project cost in line.

The second part of cost control is developing clear and concise drawings in which the contractor uses to
develop their bid price. After the bids are received, our company provides a weekly site visit throughout the
course of construction. During this visit our staff discusses the work with the contractor’s team and observes
that the work is progressing per the documents. Working together, unforeseen conditions and questions can
be assessed and answered quickly in the field. Being proactive in identifying issues is an important practice to
avoid delay in the work and additional cost. Our library project sheets show the contract cost and the final cost
at the end of the project. Our estimates average within approximately 2.5% of the final cost.

When we go to bid, we usually carry a 7% contingency and a carefully selected group of alternate bids to
allow us to respond to any unanticipated conditions we may encounter.

Effective cost control is a critical part of our service. Almost all of our projects are publicly funded with fixed
budgets. We understand the need for constant monitoring of project cost.

We typically prepare comprehensive estimates at a number of pre-set points of project development. They
include;

e Program Phase conceptual estimate as described above
e Conceptual Design Estimate when the program is completed

e Schematic Design phase estimate prepared around 75% of the way into Schematic Design; we
prepare this estimate early enough to allow for any design modifications that might be required to
keep the budget in line

¢ Design Development Phase estimate. At this point we will work with you to establish an appropriate
number of alternate bids that will allow us to respond to bidding conditions when the project goes out
for pricing.



® 50% Construction Document Estimate. As with the Schematic Design Estimate we prepare The CD
estimate early enough to allow for any design modifications that might be required to keep the budget
in line.

Architectural Fees

We initially base our fees on fee guides that were used by various state governments, typically Wisconsin and
lllinois, for state projects. These are usually in the form of a percentage of the estimated cost of construction.
These are then negotiated with the client to address any conditions particular to that project. No fee is
determined until you understand it and we reach a consensus.

Services beyond the scope of the AIA contract
We do not anticipate that any services beyond the scope of the AIA contract will be required for your project.

Due to our previous experience with your building and your project we have a significant amount of backup
material on hand and will be able to offer you a meaningful discount on future architectural fees for work done
to date. The discount will be based on the amount of previous work that can be applied to this project. We will
mutually arrive at an appropriate discount during contract negotiations.

Other projects under development
StudioGC has several different design teams. The StudioGC Library Team'’s primary current projects are;

Vernon Area Library - Schematic Design Phase as required to secure funding
Watertown Public Library - Construction Documents

New Richmond (WI) Library - Project on hold pending funding

Antioch Public Library District - Schematic Design Phase as required to secure funding
Geneva Public Library District -  Construction Phase

Other StudioGC design teams are currently working with:

Niles SD 219 Bridges - Construction Administration
Lincolnwood SD 74 - Bidding & Negotiation
Montessori School - Construction Documents
Niles SD 219 Labs - Construction Administration
Niles North Addition - Schematic Design Phase

Irvin L Young Memorial Library
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Project Understanding/Approach

Why do you want to be chosen?

From StudioGC Library Team Leader Rick McCarthy
My personal association with the Irvin Young Library extends over nearly a decade. | want to see this project
through and be a part of giving the residents of Whitewater the library that they deserve.

The initial project began with a larger scope — and hence a larger price tag. That initial scope was defined by
Anders Dhalgren’s 2012 space needs summary but may have been an over-reach when compared to local
resources at that time. My personal goal is to work with you to get the maximum public benefit at a cost

that the community can accept. The current program of expanded meeting space, smaller meeting rooms,
children/young adult expansion and expanded maker space address some of the library’s most pressing
needs - we feel that this is an appropriate project scope. The original project size required an addition to the
south which was a relatively costly option due to the grade change in that direction. The current scope opens
up a number of other less costly options. Our team evaluated a number of other potential additions during
our previous studies and is ready to hit the ground running with options that will be appropriate for the current
project scope.

As implied above, lot of the work that my team did over the years is still applicable to the project. We
understand the challenges posed by the existing building, the grade change across the site, storm water
drainage, parking, the need to fit into the existing context and a host of other project-specific conditions.
These are all items that need to be addressed. We can approach this project with an initial level of
understanding that no other team can offer. As mentioned elsewhere in this response, we can also offer a
reduction in professional fees to account for background work that has already been completed. At the same
time, we are happy to take a fresh look at everything and not be limited by any of our previous conceptions of
architectural expression or earlier solutions. This is your library; our team will listen to you and work with you to
provide a design that reflects you and the community

What strengths and capabilities do we bring to this project?

¢ Unmatched understanding of your existing building and site.

¢ An established record of successful and innovative library addition and remodeling projects.

e Unequalled expertise at helping you involve the public and making your case to local government.

e Expert interior design capabilities that will allow the re-worked portions of the library to look like 21st-century
spaces while working in harmony with the existing architecture

Irvin L Young Memorial Library
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What is the greatest challenge?
We see 2 primary challenges;

e As with many projects — securing funding. No other team can match our ability to help you to work with
those who will ultimately fund the project be they donors, the public or local government.

e The existing library building and site present a number of architectural challenges ranging from minimal roof
slopes that are difficult to drain, a site that drops toward the south and inconveniently placed utilities. We are
intimately familiar with all of these conditions and will provide an affordable and attractive solution that meets
your goals at the lowest cost.

Techniques and Project Approach

Our planning process is flexible and will be tailored to meet your specific needs. The StudioGC Library Team
will work with you to schedule internal and/or public events for discussion and collaboration with stakeholders.
These meetings will promote investigation, challenge preconceptions and identify solutions that are relevant to
your organization and to the community.

We begin master planning projects with a series of logical, progressive steps.
Educate

The rapid rate of change in the industry have left many questioning the place of libraries. We will interactively
discuss the future of public libraries and review relevant local topics.

StudioGC excels in fostering effective public and library team involvement; it is a core part of our process
and we are noted for our engaging and interactive presentations. We feel that participants need a real
understanding of the potential of a 21st century library before we engage them in the planning process. We
cover new technology, collection trends and design for collaboration. This discussion can involve community
members, library and municipal boards as well as library staff. It will create a basis of knowledge for ongoing
discussions and decisions during the master planning process. Even a forward-looking and educated staff
such as yours can benefit from interactive exchanges that present new ideas and different outlooks.

StudioGC uses social media to encourage participation in the planning process. We have had great success
engaging library clients using Pinterest Boards and similar social media platforms. These tools help us interact
with community stakeholders on many different levels and allow us to hear from stakeholders that may be
unavailable for meetings.
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Engage

StudioGC will meet with stakeholders, identify aspirations and establish goals. We will engage administration
and staff to plan the public conversation and work with you to create a variety of input portals.

Sometimes low tech, face-to-face is the best approach. The picture on the left shows one of our interior
designers leading a StudioGC “Block Party” in which we invite library staff to work with the Design Team

to explore the relationships between the various spaces and activities within the library. Not everybody
understands architectural drawings, but everybody understands blocks — we find that utilizing the right tool is
often the key to successful participant engagement.

We began by promising to hear what has been said. We never know where the next great idea will come from
and are always willing to listen. The adjacent photo is from a recent public event we hosted at New Richmond
Wisconsin’s Friday Memorial Library where we asked children and teens to contribute ideas for their respective
areas of the library.

Report

There are many ways that we can let you know what we’ve learned from the engagement process. When
possible, we like to use graphical representations to allow you to quickly take in our findings.

The adjacent chart summarizes findings from engagement sessions that were held for the Watertown Public
Library. This data was from a teen session where we learned what is important to that segment of Watertown'’s
library users.

Prepare the Program

The building program is the road map that provides a basis for subsequent design exploration. At the close

of the engagement phase the StudioGC team will work with you to prepare a program that succinctly
summarizes your goals. The program will outline proposed collection sizes, room requirements for all spaces
that are to be redesigned, adjacency requirements, staffing, lighting, appropriate noise levels and other unique
requirements. Our programming is an interactive process; our team will work closely with the Library’s staff and
administration to produce a program that reflects your aspirations and your community.

Pop-up Events

Makerspace - Make Music
Watch Movies At The Library
Virtual Reality

cked-out Laptops and Tablets
Check Out Movies or Music
Place To Do Homework

Read

Makerspace - Make Things
Snacks

Place To Meet Friends

| Want To Check Out Books

| Want A Futuristic Library

2 What The Library Looks Like
| Want A Traditional Library

0.8
0.6

8.1
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Explore and Discover

We begin planning explorations only after completing the Education and Engagement phases of the planning
process and ensuring that the Community, Board, Library staff and planners have a similar understanding of
the project’s goals.

We will start with the big picture; how customers first encounter the library, how they enter, how they find what
they are looking for and how we can promote serendipitous discovery along the way.

As we begin to refine the big picture, the plan will become more detailed. Using information garnered during
the engagement and programming exercises we will create conceptual layouts to review with stakeholders.
We will see which ideas stick and identify those that need to be discarded.

At this time we will begin to look at conceptual estimates to confirm that they are in line with your proposed
project budget and an initial phasing analysis to determine what should happen when. Every step from this
point forward will include an update of conceptual project costs to confirm that the planning is in line with your
financial expectations.

A happy staff is reflected in great library service. We pay special attention to planning considerations that have
an impact on staff operations and workload. We understand that an engaged staff is behind every successful
library. We must create a good environment for those that spend their working lives within its confines.
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